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Appendix A – Adjustment of Cost Estimates to 1999 $ 

LSD-41 Representative Vessel Class 
Cost Estimate 
Description 

Estimate 
Base-Year 

Estimate in 
Base-Year $ 

Price 
Adjustment 
Factor1 

Estimate 
Adjusted 
to 1999 $ 

Estimate 
(Adj) in 
Sig.Figs. 

Centrifuge 
Procurement 
Cost 

2000 143,000 .966 138,138 138,000 

Centrifuge 
Installation 
Cost 

2000 151,500 .966 146,349 146,300 

Centrifuge 
Technical 
Manual Cost 

1999 85,000 1.0 85,000 85,000 

Centrifuge 
Technical 
Drawing Cost 

2000 35,000 .966 33,810 33,810 

Centrifuge 
Training 
Material Cost 

2001 10,000 .933 9,330 9,330 

Hydrocyclone 
Procurement 
Cost 

2000 7,900 .966 7,631.4 7,600 

Hydrocyclone 
Installation 
Cost 

2000 103,800 .966 100,270.8 100,300 

Hydrocyclone 
Technical 
Manual Cost 

1999 85,000 1.0 85,000 85,000 

Hydrocyclone 
Technical 
Drawing Cost 

2000 26,000 .966 25,116 25,120 

Hydrocyclone 
Training 
Material Cost 

2001 10,000 .933 9,330 9,330 

Filter Media 
Procurement 
Cost 

1997 15,000 1.045 15,675 15,680 

Filter Media 
Installation 
Cost 

2000 112,400 .966 108,578.4 108,600 

Filter Media 
Technical 
Manual Cost 

1999 85,000 1.0 85,000 85,000 

Filter Media 
Technical 

2000 14,000 .966 13,524 13,520 
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Cost Estimate 
Description 

Estimate 
Base-Year 

Estimate in 
Base-Year $ 

Price 
Adjustment 
Factor1 

Estimate 
Adjusted 
to 1999 $ 

Estimate 
(Adj) in 
Sig.Figs. 

Drawing Cost 
Filter Media 
Training 
Material Cost 

2001 10,000 .933 9,330 9,330 

Filter Canister 
Replacement 
Cost 

1997 7,000 1.045 7,315 7,300 

UF Membrane 
Procurement 
Cost 

1999 200,000 1.0 200,000 200,000 

UF Membrane 
Installation 
Cost 

2000 116,000 .966 112,056 112,000 

UF Membrane 
Technical 
Manual Cost 

1999 85,000 1.0 85,000 85,000 

UF Membrane 
Technical 
Drawing Cost 

2000 19,000 .966 18,354 18,350 

UF Membrane 
Training 
Material Cost 

2001 10,000 .933 9,330 9,330 

1. Consumer Price Index - All Urban Consumers, not seasonally adjusted, U.S. city 
average, all items. Data extracted on May 23, 2001 from Bureau of Labor Statistics 
<http://stats.bls.gov/cpihome.html>. 




